STATE OF CALIFORNIA BID SUMMARY DEPARTMENT OF TRANSPORTATION B1D245

PAGE 1
BID OPENING DATE 05708701 IN SISKIYOU COUNTY NEAR HORNBROOK 05/09/01
CONTRACT NUMBER 02-345304 AND HILT FROM KLAMATH RIVER ROAD CONTRACT CODE "A *
LOCATION 02-S1S-5-R58.1/R69.3 UNDERCROSSING TO THE OREGON STATE 102 CONTRACT ITEMS
LINE
ROADWAY REHABILITATION FEDERAL AID ACIM-005-9(157)786

ACIM-005-9(157)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 10.0%

PROPOSALS 1SSUED 11 FUND TOTAL  HA22 17,514,000 TOTAL NUMBER OF WORKING DAYS 120
NUMBER OF BIDDERS 4 ENGINEERS EST 15,981,037.00 AMOUNT UNDER 1,888,266.00 PERCENT UNDER EST 11.82
PROGRAM ELEMENTS RAS
BID RANK BID TOTAL BIDDER ID BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1 14,092,771.00 3 LININGER TRU MIX 541 770-2960
00567735
P O BOX 1145 FAX 541 664-4567
MEDFORD OR 97501
2 15,070,978.00 4 KIEWIT PACIFIC CO 360 693-1478
00433176
P O BOX 1769 FAX 360 693-5582
VANCOUVER WA 98668
3 15,282,504.00 1 J F SHEA CO INC 530 246-4292
00177061
P O BOX 494519 FAX 530 246-9940
REDDING CA 96049-4519
4 15,362,645.50 2 GRANITE CONSTRUCTION COMPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVILLE CA 95077-5085



BIDDER

02-345304

B1D245
02-S1S-5-R5 SUMMARY OF REMAINING BIDDERS PAGE 2
05708701 05/09/01

ID NAME AND ADDRESS

LIST OF SUBCONTRACTORS
DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

03

APEX FENCE COMPANY

ANDERSON CA

APPLY A LINE

REDDING CA

AZTECA CONSTRUCTION INC
RANCHO CORDOVA CA
CONTRACTORS CHEMICAL INC
HAYWARD CA

NORTHERN INDUSTRIAL ELECTRIC
REDDING CA

GUARD RAIL, SIGNS AND FENCE
STRIPING

EDGE DRAIN

POLYESTER CONCRETE AND JOINT SEAL

ELECTRICAL AND LIGHTING



02-345304 B1D245
02-S1S-5-R5 SUMMARY OF REMAINING BIDDERS PAGE 3
05708701 05/09/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04 A C DIKE COMPANY ASPHALT CONCRETE DIKE AND MISCELLANEOUS ASPHALT CONCRETE

LINCOLN CA

ANTIGO CONSTRUCTION CRACK EXISTING CONCRETE

ANTIGO Wi

APEX FENCE COMPANY INC GUARD RAIL, FENCE AND ROADSIDE SIGNS

ANDERSON CA

APPLY A LINE STRIPING, PAVEMENT MARKERS AND GROUND IN RUMBLE STRIP
REDDING CA

CAL KIRK LANDSCAPING EROSION CONTROL AND CONSTRUCTION AREA SIGNS

EUREKA CA

CONTRACTORS CHEMICAL POLYESTER CONCRETE OVERLAY AND JOINT SEAL

HAYWARD CA

SUMMIT ELECTRIC ELECTRICAL

CLOVIS CA

BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 ANTIGO ITEM 51
BOISE ID

APEX FENCE COMPANY
ANDERSON CA

APPLY A LINE
REDDING CA

CONTINUED ON NEXT PAGE

ITEMS 3, 12, 14, 15, 19 THRU 23, 63 THRU 65 AND 72 THRU 90

ITEMS 7 THRU 9, 13, 49 AND 91 THRU 93 (PARTIAL)



02-345304 B1D245
02-S1S-5-R5 SUMMARY OF REMAINING BIDDERS PAGE 4
05708701 05/09/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 AZTEC CONSTRUCTION ITEMS 7, 17, 67 AND 68 (PARTIAL)
RANCHO CORDOVA CA
CAMBLIN STEEL ITEMS 53 AND 62 (PARTIAL)
SACRAMENTO CA
ENVIRONMENTAL LANDSCAPE CONSTRUCTION AND EROSION CONTROL ITEMS 34 THRU 38
SANTA MARIA CA
NORTHERN INDUSTRIAL ELECTRIC ITEMS 94 THRU 101
REDDING CA
TRAFFIC SOLUTIONS ITEMS 6 AND 7 (PARTIAL)
REDDING CA
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 APEX FENCE COMPANY INC ITEMS 3, 12, 14, 15, 19 THRU 23, 63 THRU 65 AND 72 THRU 90

ANDERSON CA

APPLY A LINE INC

REDDING CA

B J REES ENTERPRISE

COALVILLE UT

SUMMIT ELECTRICAL CONSTRUCTION
FRESNO CA

ITEMS 8, 9, 13 AND 91 THRU 93
ITEMS 33, 39, 42, 43, 67, 68 AND 102 (PARTIAL)

ITEMS 94 THRU 101



02-345304 B1D245

02-S1S-5-R5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/08/01 05/09/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 070010 PROGRESS SCHEDULE (CRITICAL PATH) LS LUMP SUM 7,500.00* 7,500.00
2 070018 TIME-RELATED OVERHEAD WDAY 120 1,200.00 144,000.00
3 071301 TEMPORARY FENCE M 1,790 9.00 16,110.00
4 074019 PREPARE STORM WATER POLLUTION LS LUMP SUM 7,000.00* 7,000.00
PREVENTION PLAN
5 074020 WATER POLLUTION CONTROL LS LUMP SUM 15,000.00* 15,000.00
6 (S) 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 15,000.00* 15,000.00
7 (S) 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 200,000.00* 200,000.00
8 (S) 120151 TEMPORARY TRAFFIC STRIPE (TAPE) M 2,450 4.00 9,800.00
9 (S) 120165 CHANNELIZER (SURFACE MOUNTED) EA 56 45.00 2,520.00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE SIGN LS LUMP SUM 20,000.00* 20,000.00
11 (S) 129000 TEMPORARY RAILING (TYPE K) M 560 75.00 42,000.00
12 (S) 150662 REMOVE METAL BEAM GUARD RAILING M 330 14.00 4,620.00
13 (S) 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 1,250 5.00 6,250.00
14 150742 REMOVE ROADSIDE SIGN EA 96 150.00 14,400.00
15 150746 REMOVE ROADSIDE SIGN (TIMBER POLE) EA 11 200.00 2,200.00
16 150771 REMOVE ASPHALT CONCRETE DIKE M 1,340 10.00 13,400.00
17 020901 ABANDON EDGE DRAIN OUTLET EA 690 20.00 13,800.00
18 150857 REMOVE ASPHALT CONCRETE SURFACING M2 397 24.00 9,528.00
19 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAILING M 9,660 34.00 328,440.00
20 (S) 151624 RECONSTRUCT METAL BEAM GUARD RAILING M 630 56.00 35,280.00
(2.1 M POST)
21 152320 RESET ROADSIDE SIGN EA 4 300.00 1,200.00
22 152430 ADJUST INLET EA 8 450.00 3,600.00
23 152752 REPLACE SIGN PANEL (ROADSIDE SIGN) EA 5 250.00 1,250.00
24 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 7,680 6.00 46,080.00
(45 MM MAXIMUM)
25 (S) 020902 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1,540 6.00 9,240.00
(50 MM MAXIMUM)
26 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 9,050 6.00 54,300.00
(60 MM MAXIMUM)
27 153215 REMOVE CONCRETE (CURB AND GUTTER) M 880 21.00 18,480.00
28 153225 PREPARE CONCRETE BRIDGE DECK SURFACE M2 397 30.00 11,910.00
29 160101 CLEARING AND GRUBBING LS LUMP SUM 2,000.00* 2,000.00
30 190101 ROADWAY EXCAVAT ION M3 3,030 33.00 99,990.00
31 190185 SHOULDER BACKING STA 760 115.00 87,400.00
32 198001 IMPORTED BORROW M3 1,880 20.00 37,600.00

33 198007 IMPORTED MATERIAL (SHOULDER BACKING) TONN 40,000 11.00 440,000.00



ITEM
NO.

02-345304
02-S1S-5-R5
05708701

ITEM
CODE

(S) 203003
(S) 203014
(S) 203024
(S) 203045
(S) 203061
260201
260210
390095
390152
390155
391031

393001
394002

394048
394049
020903
020904

415101
420201

(F) 510087

(F) 510502
510526
510800
515041

(F) 515042

(S) 519120

(F) 560218

(SF)560219

(S) 561008

566011
566012
568023

CONTRACT

STRAW (EROSION CONTROL)

FIBER (EROSION CONTROL)

COMPOST (EROSION CONTROL)

PURE LIVE SEED (EROSION CONTROL)
STABILIZING EMULSION (EROSION CONTROL)
CLASS 2 AGGREGATE BASE

AGGREGATE BASE (APPROACH SLAB)
REPLACE ASPHALT CONCRETE SURFACING
ASPHALT CONCRETE

ASPHALT CONCRETE (TYPE A)

PAVING ASPHALT (BINDER-PAVEMENT
REINFORCING FABRIC)

PAVEMENT REINFORCING FABRIC

PLACE ASPHALT CONCRETE (MISCELLANEOUS
AREA)

PLACE ASPHALT CONCRETE DIKE (TYPE E)
PLACE ASPHALT CONCRETE DIKE (TYPE F)
RUMBLE STRIP (GROUND-IN)

REPLACE CONCRETE PAVEMENT

(ASPHALT CONCRETE)

CRACK EXISTING CONCRETE PAVEMENT
GRIND EXISTING CONCRETE

PAVEMENT

STRUCTURAL CONCRETE, APPROACH SLAB
(TYPE R)

MINOR CONCRETE (MINOR STRUCTURE)
MINOR CONCRETE (BACKFILL)

PAVING NOTCH EXTENSION

FURNISH POLYESTER CONCRETE OVERLAY
PLACE POLYESTER CONCRETE OVERLAY
JOINT SEAL (MR 15 MM)

FURNISH SIGN STRUCTURE (TRUSS)
INSTALL SIGN STRUCTURE (TRUSS)

760 MM CAST-IN-DRILLED-HOLE
CONCRETE PILE (SIGN FOUNDATION)
ROADSIDE SIGN - ONE POST

ROADSIDE SIGN - TWO POST

INSTALL ROADSIDE SIGN

(LAMINATED WOOD BOX POST)

PROPOSAL

OF

UNIT OF
MEASURE

M3

M3
M3

M3
M2

KG
KG

EA
EA
EA

LOWw

ESTIMATED
QUANTITY

7.5

1,880
5,630
95
380
2,270

7

500
117,000
48,800
80

59,300
20,400

680
670
700
2,220

195,000
4,550

70

21
94
1.7

10
397
25
8,410
8,410
13

59
42
12

BIDDER

36.
250.

16.
825.

1,750.
110.
5,000.
2,600.
155.
160.

1,700.
375.

625.
1,575.

B1D245
PAGE 6
05/09/01

2.098.400.
52.000.

53,370.
173,400.

6,120.
6,030.
25,550.
555,000.

68,250.
72,800.

57,750.

36,750.
10,340.

8,500.
26,000.
61,535.

4,000.
50,460.
10,092.
22,100.

22,125.
26,250.
18,900.



02-345304 B1D245

02-S1S-5-R5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/08/01 05/09/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
66 620909 450 MM ALTERNATIVE PIPE CULVERT M 340 70.00 23,800.00
67 681134 80 MM PLASTIC PIPE (EDGE DRAIN) M 37,300 38.00 1,417,400.00
68 681137 80 MM PLASTIC PIPE (EDGE DRAIN OUTLET) M 3,430 54_00 185,220.00
69 700659 900 MM CORRUGATED STEEL PIPE INLET M 3.9 525.00 2,047.50
(2.77 MM THICK)
70 721011 ROCK SLOPE PROTECTION M3 40 75.00 3,000.00
(BACKING NO. 2, METHOD B)
71 (SF)750001 MISCELLANEOUS IRON AND STEEL KG 7,220 3.50 25,270.00
72 802942 CHAIN LINK FENCE (TYPE CL-2.4, M 26 65.00 1,690.00
EXTENSION ARM)
73 802944 1.2 M CHAIN LINK GATE (TYPE CL-2.4, EA 2 500.00 1,000.00
EXTENSION ARM)
74 820107 DELINEATOR (CLASS 1) EA 1,100 35.00 38,500.00
75 020905 HIGHWAY POST MARKER EA 46 50.00 2,300.00
76 820112 MARKER (CULVERT) EA 120 38.00 4,560.00
77 820132 OBJECT MARKER (TYPE L) EA 14 40.00 560.00
78 (S) 832001 METAL BEAM GUARD RAILING M 160 57.00 9,120.00
79 (S) 839220 DOUBLE METAL BEAM GUARD RAILING M 110 98.00 10,780.00
(WOOD POST)
80 (S) 839551 TERMINAL SECTION (TYPE B) EA 11 108.00 1,188.00
81 (S) 839552 TERMINAL SECTION (TYPE C) EA 2 100.00 200.00
82 (S) 839565 TERMINAL SYSTEM (TYPE SRT) EA 15 1,900.00 28,500.00
83 (S) 839566 TERMINAL SYSTEM (TYPE CAT) EA 2 4,800.00 9,600.00
84 (S) 839567 TERMINAL SYSTEM (TYPE CAT) BACKUP EA 2 500.00 1,000.00
85 (S) 839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 30 500.00 15,000.00
86 (S) 839569 TERMINAL ANCHOR ASSEMBLY (TYPE CA) EA 1 1,200.00 1,200.00
87 (S) 839570 RETURN SECTION EA 1 125.00 125.00
88 (S) 839601 CRASH CUSHION (TYPE CAT) EA 4 4,800.00 19,200.00
89 (S) 839602 CRASH CUSHION (TYPE CAT) BACKUP EA 4 500.00 2,000.00
90 (S) 839605 CRASH CUSHION (REACT 9SCBS) EA 1 46,000.00 46,000.00
91 (S) 840515 THERMOPLASTIC PAVEMENT MARKING M2 210 43.00 9,030.00
92 (S) 840560 THERMOPLASTIC TRAFFIC STRIPE M 130,000 .30 39,000.00
(SPRAYABLE)
93 (S) 850122 PAVEMENT MARKER (RETROREFLECTIVE) EA 6,400 7.00 44,800.00
94 (S) 860461 LIGHTING (LOCATION 1) LS LUMP SUM 115,000.00* 115,000.00
95 (S) 860462 LIGHTING (LOCATION 2) LS LUMP SUM 23,000.00* 23,000.00
96 (S) 860463 LIGHTING (LOCATION 3) LS LUMP SUM 102,000.00* 102,000.00

97 (S) 860464 LIGHTING (LOCATION 4) LS LUMP SUM 123,000.00* 123,000.00



02-345304 B1D245

02-S1S-5-R5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
05/08/01 05/09/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
98 (S) 860465 LIGHTING (LOCATION 5) LS LUMP SUM 144,000.00* 144,000.00
99 (S) 860930 TRAFFIC MONITORING STATION LS LUMP SUM 36,000.00% 36,000.00
100 (S) 020906 ROADSIDE WEATHER INFORMATION SYSTEM LS LUMP SUM 58,000.00%* 58,000.00
(LOCATION 2)
101 (S) 020907 ROADSIDE WEATHER INFORMATION SYSTEM LS LUMP SUM 60,000.00* 60,000.00
(LOCATION 5)
102 999990 MOBIL1ZATION LS LUMP SUM 450,000.00* 450,000.00

TOTAL 14,092,771.00



02-345304
02-S1S-5-R5
05708701

REMAINING

SUMMARY OF
|
I THIRD
AMOUNT I BID
——————————— |
12000.00] 42,400 .00*
360000.00] 646.00
14320.00] 6.00
5000.00]| 5,350.00*
75000.00] 8,650.00*
20000.00] 19,000.00*
404000.00] 112,000.00*
10412.50] 4.50
1960.00] 37.50
100000.00]| 37,450.00*
33600.00] 75.00
4620.00| 15.00
6125.00]| 5.00
14400.00] 160.00
2200.00] 214.00
6700.00] 5.50
6900.00]| 22.00
13895.00] 32.00
328440.00] 36.00
21420.00] 60.00
1200.00]| 321.00
4000.00] 1,230.00
1250.00] 267.00
26880.00]| 5.50
8470.00]| 6.70
54300.00] 5.70
13200.00] 7.50
11910.00] 27.00
10000.00] 5,000.00*
90900.00] 33.00
76000.00] 210.00
41360.00] 33.50
440000.00] 12.85
3375.00] 440.00
1504.00] 1.20
3941.00] 2.00
4750.00] 34.50
1140.00] 2.60
136200.00| 45.50

42400.00|
77520.00]
10740.00]
5350.00]|
8650.00]
19000.00]
112000.00]|
11025.00]
2100.00]
37450.00]
42000.00]
4950.00|
6250.00]|
15360.00]
2354.00]
7370.00]
15180.00]
12704.00]
347760.00]
37800.00]
1284.00]
9840.00]|
1335.00]
42240.00|
10318.00]
51585.00]|
6600.00]
10719.00]
5000.00]|
99990.00]|
159600.00|
62980.00]
514000.00]
3300.00]
2256.00]|
11260.00]
3277.50]
988.00|
103285.00|

BIDDERS

2,000.

575.
15.

500.

36.

72.

8000.00
243000.00
16110.00
3000.00
12500.00
50000.00
340000.00
11025.00
2464 .00
40000.00
11200.00
4620.00
6500.00
14880.00
2200.00
6700.00
27600.00
15880.00
328440.00
35280.00
1200.00
8000.00
1250.00
38400.00
10780.00
47512.50
6160.00
13895.00
2000.00
75750.00
437000.00
28200.00
230000.00
3750.00
2820.00
14075.00
3420.00
1140.00
163440.00

B1D245
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02-345304
02-S1S-5-R5
05708701

SUMMARY OF
|
I THIRD
AMOUNT I BID
|
3150.00] 160.00
100000. 00| 223.00
5967000.00| 55.00
2293600.00| 45.00
80.00] 460.00
88950.00| 1.40
163200.00| 5.85
3298.00] 7.40
3249._50] 7.30
71400.00] 109.00
555000.00] 335.00
68250.00] .50
45500.00| 4.28
56000.00] 900.00
10500.00] 8.50
1052800 110.00
6800.00] 3,210.00
24000.00] 3,210.00
60344.00] 48.00
3700.00] 267.00
3784500 6.10
1261500 1.00
26000.00] 2,033.00
22125.00] 400.00
26250.00] 670.00
18900.00] 1,685.00
13600.00] 46.00
895200.00] 45.00
222950.00] 53.00
3510.00] 1,500.00
2000.00] 120.00
2166000 5.60
1690.00| 69.50
1000.00] 535.00
38500.00] 37.00
2300.00] 53.00
4560.00] 40.00
560.00] 43.00
9120.00] 60.00

REMAINING

>
=
o
Cc
=
3

1120.00]
111500.00]|
6435000.00 |
2196000.00|
36800.00]
83020.00]
119340.00|
5032.00]|
4891.00]|
76300.00]
743700.00]
97500.00]
19474.00]
63000.00]
178.50]
10340.00]
5457.00]
32100.00]
19056.00]
6675.00]|
51301.00]
8410.00]
26429.00|
23600.00]
28140.00]
20220.00]
15640.00]
1678500.00]|
181790.00]|
5850.00]|
4800.00]|
40432.00]
1807.00]
1070.00]
40700.00]
2438.00]
4800.00]
602.00]|
9600.00]|

BIDDERS

5600.00
177250.00
4914000.00
2537600.00
20000.00
296500.00
142800.00
6120.00
6030.00
70000.00
543900.00
185250.00
22750.00
77000.00
29400.00
9400.00
7820.00
35000.00
16674.00
4000.00
50460.00
29435.00
15600.00
22125.00
26250.00
18900.00
34000.00
1137650.00
221235.00
3510.00
6000.00
72200.00
1690.00
1000.00
44000.00
2760.00
6000.00
700.00
9120.00

B1D245
PAGE 10
05/09/01



02-345304 BI1D245
02-S1S-5-R5 SUMMARY OF REMAINING BIDDERS PAGE 11
05/08/01 05/09/01
Y | -mm oo s
SECOND | THIRD | FOURTH
BID AMOUNT | BID AMOUNT | BID AMOUNT
_______________________________ I_______________________________ I ————————————————————————————— e
98.00 10780.00] 105.00 11550.00] 98.00 10780.00
100.00 1100.00] 107.00 1177.00] 100.00 1100.00
108.00 216.00] 107.00 214.00] 100.00 200.00
1,900.00 28500.00] 2,033.00 30495.00] 1,900.00 28500.00
4,800.00 9600.00] 5,136.00 10272.00] 4,800.00 9600.00
500.00 1000.00] 535.00 1070.00] 500.00 1000.00
500.00 15000.00] 535.00 16050.00] 500.00 15000.00
1,200.00 1200.00] 1,284.00 1284.00] 1,200.00 1200.00
125.00 125.00] 135.00 135.00] 125.00 125.00
4,800.00 19200.00] 5,136.00 20544 .00] 4,800.00 19200.00
500.00 2000.00] 535.00 2140.00] 500.00 2000.00
46,000.00 46000.00] 49,220.00 49220.00] 46,000.00 46000.00
47.00 9870.00] 50.00 10500.00] 50.00 10500.00
.38 49400.00] .41 53300.00] .40 52000.00
8.70 55680.00] 9.30 59520.00] 9.30 59520.00
100,000.00* 100000.00] 125,200.00%* 125200.00] 110,000.00%* 110000.00
50,000.00* 50000.00] 27,500.00%* 27500.00] 50,000.00* 50000.00
130,000.00* 130000.00] 118,800.00* 118800.00] 130,000.00* 130000.00
130,000.00* 130000.00] 135,600.00* 135600.00] 130,000.00* 130000.00
130,000.00%* 130000.00] 158,600.00* 158600.00] 130,000.00* 130000.00
60,000.00%* 60000.00] 39,400.00%* 39400.00] 60,000.00%* 60000.00
70,000.00* 70000.00] 63,500.00* 63500.00] 70,000.00* 70000.00
70,000.00* 70000.00] 66,000.00* 66000.00] 70,000.00* 70000.00
815,000.00* 815000.00] 150,000.00* 150000.00] 1,278,000.00* 1278000.00

15,070,978.00

15,282,504 .00

15,362,645.50



